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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 7

PROPOSAL
DATE AND TIME OF BID OPENING: MAY 21, 2015 AT 11:00 A.M.
CONTRACT ID: DG00248

WBS ELEMENT NO.: 43830

COUNTY: ALAMANCE COUNTY

MILES: 0.184 MILES

ROUTE NO.: SR 1323

LOCATION: N. OAK STREET FROM E. LEBANON STREET TO
SR 1454 (HAGGARD STREET)

TYPE OF WORK: DRAINAGE AND SIDEWALKS

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY
THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL
AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY
WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY
WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL,
PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.
NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED
ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60
CALENDAR DAYS OF BID OPENING.

THIS IS A ROADWAY PROJECT. BID BOND ARE NOT REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DG00248 IN ALAMANCE COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. DG00248; has carefully examined the plans and specifications, which are
acknowledged to be part of the proposal, the special provisions, the proposal, the form of
contract and thoroughly understands the stipulations, requirements and provisions. The
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to
him by the Department of Transportation. The undersigned Bidder further agrees to provide
all necessary machinery, tools, labor, and other means of construction; and to do all the work
and to furnish all materials, except as otherwise noted, necessary to perform and complete the
said contract in accordance with the 2012 Standard Specifications for Roads and Structures
by the dates(s) specified in the Project Special Provisions and in accordance with the
requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the
various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances
and tools, and perform the work and required labor to construct and complete State Highway
Contract No. DG00248 in Alamance County, for the unit or lump sum prices, as the case
may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details
covering this project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, January 2012 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the construction and work included in this contract is to be
done in accordance with the specifications contained in said volume, and amendments and
supplements thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to
sign for the Department of Transportation. The conditions and provisions herein cannot be
changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as
may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground
for an increase or decrease in the unit prices, nor in the time allowed for the completion of
the work, except as provided for the contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement may cause the bid to be considered irregular and may be grounds for
rejection of the bid.

1. Download the entire proposal from the Connect NCDOT website, bind and return the entire proposal
with your bid.

2. The Bidder should use “Expedite Bid” to complete prepare bids.

3. The Bidder shall submit a unit price for every item. ***Unit Prices shall be rounded off by the

bidder to contain no more than FOUR decimal places.*** The computer generated itemized

proposal sheets shall be printed and signed by a duly authorized representative in accordance

with Subarticle 102-8(A)(8)..

An amount bid shall be entered for every item.

Changes to any entry shall be made by marking through the entry in ink and making the correct entry

adjacent thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use

correction fluid, correction tape or similar product to make corrections.

6. The bid shall be properly executed on the included Execution of Bid — Non-collusion Affidavit,
Debarment Certification and Gift Ban Certification form. All bids shall show the following

o ks

information:

a. Name of corporation, partnership, limited liability company, joint venture, individual or firm,
submitting bid.

b. Corporations that have a corporate seal should include it on the bid.

C. Name of individual or representative submitting bid and position or title held on behalf of the
bidder.

d. Name, signature, and position or title of witness.

e. Completed attestation by Notary Public
Note: Signer, Witness and Notary Public must be different individuals.
The bid shall not contain any unauthorized additions, deletions, or conditional bids.
9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter
into a contract pursuant to an award.
10. Contractors who download bid packages SHALL EMAIL cthuskins@ncdot.gov a minimum of five
(5) days prior to the bid opening to inform NCDOT of your possession of a bid package. BIDS
RECEIVED FROM CONTRACTORS WHO HAVE NOT PROVIDED NOTICE OF POSSESSION
OF A BID PACKAGE MAY BE REJECTED.
11. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE
PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED
IN THE NCDOT DIVISION 7 OFFICE, LOCATED AT 1584 YANCEYVILLE STREET,
GREENSBORO, NC 27405 BY 11:00 A.M. ON, THURSDAY, May 28, 2015.

12. The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR DG00248
TO BE OPENED AT 11:00 A.M. ON, THURSDAY May 28 2015.
CONTRACTOR’S NAME

o~

13. .If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer
envelope shall be addressed as follows:
N. C. Department Of Transportation
Attn: Carolyn T. Huskins
1584 Yanceyville Street
Greensboro, NC 27405
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PROJECT SPECIAL PROVISIONS - GENERAL

COMPUTER BID PREPARATION REQUIRED:
(7-18-11) 102 SPD 01-050A

The Contractor shall prepare his bid and MBE/WBE or DBE participation electronically by
means of a personal computer. The Contractor shall download the Expedite program from
the NCDOT “Project Letting” website. Then download the appropriate .ebs electronic file of
line items and quantities unique to each project from the Division Office’s website.

The only entries into the program which will be permitted by the Bidder are the appropriate
unit or lump sum prices for those items which must be bid in order to provide a complete bid
for the project, and any MBE/WBE or DBE participation in the appropriate section of the
Expedite program. When these entries have been made, the program will automatically
prepare a complete set of itemized proposal sheets which will include the amount bid for the
various items and the total amount bid for the project in addition to the unit or lump sum
prices bid. The computer generated itemized proposal sheets shall be printed and
signed by a duly authorized representative in accordance with Subarticle 102-8(A)(8).
This set of itemized proposal sheets, when submitted together with the appropriate proposal,
will constitute the bid and shall be delivered to the appropriate Division Office or location
specified in the INSTRUCTIONS TO BIDDERS. Bid prices shall not be written on the
itemized proposal sheets bound in the proposal. The computer generated itemized
proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by
the Contractor and shall be submitted to the Department with the bid.

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of
bids. Changes to any entry on the computer generated itemized proposal sheets shall be made
in accordance with requirement Number five (5) of the INSTRUCTIONS TO BIDDERS.

Expedite software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx

CONTRACT TIME AND LIQUIDATED DAMAGES:
(4-17-12) 108 SP1GO7C

The date of availability for this contract is June 15, 2015.
The completion date for this contract is March 25, 2016.

Except where otherwise provided by the contract, observation periods required by the
contract will not be a part of the work to be completed by the completion date and/or
intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the work
covered by the performance and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar
day. These liquidated damages will not be cumulative with any liquidated damages which
may become chargeable under Intermediate Contract Time Number 1.


https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 2-21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this
proposal, the Contractor will be required to complete all work included in this contract and
shall place and maintain traffic on same.

The date of availability for this intermediate contract time is June 8, 2015.
The completion date for this intermediate contract time is September 25, 2015.

The liquidated damages for this intermediate contract time are Five Hundred Dollars
($ 500.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date,
a final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be
responsible for and shall make corrections of all damages to the completed roadway caused
by his planting operations, whether occurring prior to or after placing traffic through the
project.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

(2-20-07) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.
The Contractor shall not close or narrow a lane of traffic on any road during the following
time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Saturday sunset to 9:00 a.m.
Saturday sunset until Monday 9:00 a.m.

In addition, the Contractor shall not close or narrow a lane of traffic on Any road, detain
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any
other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed
by the Engineer.

2. For New Year's Day, between the hours of Sunset December 31st and 9:00 a.m.
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then
until 9:00 a.m. the following Tuesday.
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3. For Easter, between the hours of Sunset Thursday and 9:00 a.m. Monday.
4. For Memorial Day, between the hours of Sunset Friday and 9:00 a.m. Tuesday.
5. For Independence Day, between the hours of Sunset the day before Independence

Day and 9:00 a.m. the day after Independence Day.
If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of Sunset the Thursday before Independence Day and 9:00 a.m. the Tuesday
after Independence Day.

6. For Labor Day, between the hours of Sunset Friday and 9:00 a.m. Tuesday.

7. For Thanksgiving Day, between the hours of Sunset Tuesday and 9:00 a.m.

Monday.

8. For Christmas, between the hours of Sunset the Friday before the week of
Christmas Day and 9:00 a.m. the following Tuesday after the week of Christmas
Day.

9. For Elon Freshman Orientation between the hours of Sunset Wednesday August 19,

2015 until 9:00 a.m. Tuesday August 25, 2015.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day,
Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule
his work so that lane closures will not be required during these periods, unless otherwise
directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to
the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-21-12) RG 14 H (Rev. Div. 7)

The Contractor shall complete the work required of installing pavement markings in
accordance with the drawings of the existing pavement markings, changes to the drawings of
the existing layout by the Engineer, the Roadway Standard Drawings, the Standard
Specifications and/or the requirements of the contract after the obliteration of the existing
pavement markings by the milling, widening, patching or resurfacing operations and shall
place and maintain traffic on same.

Permanent pavement markings shall be installed within 15 calendar days from the date the
contractor completes all other work except punch list items.
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The liquidated damages are Five Hundred Dollars ($500.00) per calendar day beginning the
31% calendar day after the date when the Contractor elects to obliterate the existing
permanent pavement markings.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the
period between initial vegetation planting and final project acceptance, perform all work
necessary to establish permanent vegetation on all erodible areas within the project limits, as
well as, inborrow and waste pits. This work shall include erosion control device
maintenance and installation, repair seeding and mulching, supplemental seeding and
mulching, mowing, and fertilizer topdressing, as directed. All work shall be performed in
accordance with the applicable section of the 2012 Standard Specifications. All work
required for initial vegetation planting shall be performed as a part of the work necessary for
the completion and acceptance of the Intermediate Contract Time (ICT). Between the time
of ICT and Final Project acceptance, or otherwise referred to as the vegetation establishment
period, the Department will be responsible for preparing the required National Pollutant
Discharge Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement
has been achieved at an 80% vegetation density (the amount of established vegetation per
given area to stabilize the soil) and no erodible areas exist within the project limits, the
Contractor will be notified to remove the remaining erosion control devices that are no longer
needed. The Contractor will be responsible for, and shall correct any areas disturbed by
operations performed in permanent vegetation establishment and the removal of temporary
erosion control measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for
Erosion Control will be made at contract unit prices for the affected items. Work required
that is not represented by contract line items will be paid in accordance with Articles 104-7
or 104-3 of the 2012 Standard Specifications. No additional compensation will be made for
maintenance and removal of temporary erosion control items.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the
2012 Standard Specifications).



DG00248 10 Alamance County

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1G43

Revise the 2012 Standard Specifications as follows:

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.8192 per gallon. Where any of the
following are included as pay items in the contract, they will be eligible for fuel price

adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as
follows:

Description Units Fuel Usage
Factor Diesel
Class IV Subgrade Stabilization Gal/Ton 0.55
Asphalt Concrete Base Course, Type B25.0B Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type 119.0B Gal/Ton 2.90
Asphalt Concrete Surface Course, Type S9.5B Gal/Ton 2.90

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-19-15) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability
of Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by
that Standard Special Provision is as follows:

2016 (7/01/15 - 6/30/16) 25 % of Total Amount Bid
2017 (7/01/16 - 6/30/17) 75 % of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2
of the 2012 Standard Specifications. Any acceleration of the progress as shown by the
Contractor's progress schedule over the progress as shown above shall be subject to the
approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.
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Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that
will not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is
required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is
being used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any
MBE or WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award,
but not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder
confirming the Contractor's approved, committed MBE and WBE participation along with a
listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on
the premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed
by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract
are bought, kept in stock, and regularly sold to the public in the usual course of business. A
regular dealer engages in, as its principal business and in its own name, the purchase and sale
or lease of the products in question. A regular dealer in such bulk items as steel, cement,
gravel, stone, and petroleum products need not keep such products in stock, if it owns and
operates distribution equipment for the products. Brokers and packagers are not regarded as
manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for
issuing regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed
by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.



DG00248 12 Alamance County

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments
made to MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or
WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20W
BE%?20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Appr
oval%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20N
otification%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor,
manufacturer or regular dealer that affirms that a portion of said contract is going to be
performed by the signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as
%20a%20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE
subcontractors on a project that will meet this MBE and WBE goals. This form is for paper
bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%
20MBE-WBE%?20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBESs quoted on the project. This sheet is submitted
with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%?20Subcontractor%20Qu
ote%20Comparison%20Example.xls


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 4.0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary
and reasonable steps to ensure that MBEs participate in at least the percent of
the contract as set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use
MBEs during the performance of the contract. Any MBE participation
obtained shall be reported to the Department.

(B)  Women Business Enterprises 6.0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary
and reasonable steps to ensure that WBES participate in at least the percent of
the contract as set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use
WBEs during the performance of the contract. Any WBE participation
obtained shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms
that are certified through NCUCP in the Directory of Transportation Firms. Only firms
identified in the Directory as MBE and WBE certified shall be used to meet the MBE and
WBE goals respectively.  The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of
the firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate
to use during the life of the contract. Only those identified to meet the MBE goal and the
WBE goal will be considered committed, even though the listing shall include both
committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any
additional MBE/WBE subcontractor participation submitted at the time of bid will be used
toward overall race-neutral goals. Only those firms with current MBE and WBE certification
at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and
WBE participation. The Contractor shall indicate the following required information:
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(A)  If either the MBE or WBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract documents
in order for the bid to be considered responsive. Bidders shall indicate the
total dollar value of the MBE and WBE participation for the contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety. Blank forms will
not be deemed to represent zero participation. Bids submitted that do not
have MBE and WBE participation indicated on the appropriate form will not
be read publicly during the opening of bids. The Department will not consider
these bids for award and the proposal will be rejected.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at
the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE’s
participation will not count towards achieving the corresponding goal.

(B)  If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals,
the firm is responsible for meeting the goals or making good faith efforts to meet the goals,
just like any other bidder. In most cases, a MBE or WBE bidder on a contract will meet one
of the goals by virtue of the work it performs on the contract with its own forces. However,
all the work that is performed by the MBE or WBE bidder and any other similarly certified
subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along
with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE
firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract
which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE
participation with MBE certified subcontractors or documented through a good faith effort.
It should be noted that you cannot combine the two goals to meet an overall value. The two
goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.
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Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet
the MBE and WBE goals of the contract, indicating the bidder’s commitment to use the
MBE/WBE in the contract. This documentation shall be submitted on the Department’s form
titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of
the sixth calendar day following opening of bids, unless the sixth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be
used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are
not present), the MBE/WBE participation will not count toward meeting the MBE/WBE
goal. If the lack of this participation drops the commitment below either the MBE or WBE
goal, the Contractor shall submit evidence of good faith efforts for the goal not met,
completed in its entirety, to the Engineer no later than 12:00 noon of the eighth calendar day
following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on
the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith
efforts made to reach that specific goal(s).

One complete set and 6 copies of this information shall be received in the office of the
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless
the sixth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due
in the office of the Engineer no later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than
Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also
mean that the bidder actively and aggressively sought MBE/WBE participation. Mere pro
forma efforts are not considered good faith efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of
efforts a bidder has made. Listed below are examples of the types of actions a bidder will
take in making a good faith effort to meet the goals and are not intended to be exclusive or
exhaustive, nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the
use of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEsS/WBEs who have the capability to perform the work of the contract. The
bidder must solicit this interest within at least 10 days prior to bid opening to allow
the MBES/WBEs to respond to the solicitation. Solicitation shall provide the
opportunity to MBES/WBEs within the Division and surrounding Divisions where the
project is located. The bidder must determine with certainty if the MBES/WBEs are
interested by taking appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by MBES/WBEs in order to increase
the likelihood that the MBE and WBE goals will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible
units to facilitate MBE/WBE participation, even when the prime contractor
might otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
contract MBE/WBE goals when the work to be sublet includes potential for
MBE/WBE participation (2" and 3" tier subcontractors).

(C)  Providing interested MBES/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

O @@ Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available MBE/WBE subcontractors and
suppliers, so as to facilitate MBE/WBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
MBESs/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for MBEsS/WBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBES/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to
perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Bidding contractors
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are not, however, required to accept higher quotes from MBES/WBEs if the
price difference is excessive or unreasonable.

(E)  Not rejecting MBES/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its
industry, membership in specific groups, organizations, or associates and political or
social affiliations (for example, union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(F) Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested MBES/WBES in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of MBES/WBEs.
Contact within 7 days from the bid opening NCDOT’s Business Development
Manager in the Business Opportunity and Work Force Development Unit to give
notification of the bidder’s inability to get MBE or WBE quotes.

M Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but
others meet it, you may reasonably raise the question of whether, with
additional reasonable efforts the apparent successful bidder could have met
the goals. If the apparent successful bidder fails to meet the MBE and WBE
goals, but meets or exceeds the average MBE and WBE participation obtained
by other bidders, the Department may view this, in conjunction with other
factors, as evidence of the apparent successful bidder having made a good
faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder
that can satisfy to the Department that the MBE and WBE goals can be met or that an
adequate good faith effort has been made to meet the MBE and WBE goals.
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Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.
A contractor may appeal a determination of non-good faith made by the Goal Compliance
Committee. If a contractor wishes to appeal the determination made by the Committee, they
shall provide written notification to the Engineer. The appeal shall be made within
2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by
the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint
check. Notification shall be through submission of Form JC-1 (Joint Check
Notification Form) and the use of joint checks shall be in accordance with the
Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the MBE contract goal requirement. The same
holds for work that a WBE subcontracts to another WBE firm. Work that a MBE
subcontracts to a non-MBE firm does not count toward the MBE contract goal
requirement. Again, the same holds true for the work that a WBE subcontracts to a
non-WBE firm. If a MBE or WBE contractor or subcontractor subcontracts a
significantly greater portion of the work of the contract than would be expected on the
basis of standard industry practices, it shall be presumed that the MBE or WBE is not
performing a commercially useful function. The MBE/WBE may present evidence to
rebut this presumption to the Department. The Department's decision on the rebuttal
of this presumption may be subject to review by the Office of Inspector General,
NCDOT.

(D)  Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its
forces.
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(E)  Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and
obtained from a MBE or WBE regular dealer and 100 percent of such expenditures
from a MBE or WBE manufacturer.

(F) Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following
expenditures to MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona
fide service, such as professional, technical, consultant, or managerial
services, or for providing bonds or insurance specifically required for the
performance of
a DOT-assisted contract, provided the fees or commissions are determined to
be reasonable and not excessive as compared with fees and commissions
customarily allowed for similar services.

(2)  With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or
supplies required on a job site (but not the cost of the materials and supplies
themselves), provided the fees are determined to be reasonable and not
excessive as compared with fees customarily allowed for similar services.

Commercially Useful Function
(A)  MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a
contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved.
To perform a commercially useful function, the MBE/WBE shall also be responsible
with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where
applicable) and paying for the material itself. To determine whether a MBE/WBE is
performing a commercially useful function, the Department will evaluate the amount
of work subcontracted, industry practices, whether the amount the firm is to be paid
under the contract is commensurate with the work it is actually performing and the
MBE/WBE credit claimed for its performance of the work, and any other relevant
factors.
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(B)

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

1) The MBE/WBE shall be responsible for the management and supervision of
the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting the MBE or WBE goal.

@) The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and operates
using drivers it employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE. When this occurs, the MBE or WBE who
subcontracts work receives credit for the total value of the transportation
services the subcontracted MBE or WBE provides on the contract. It should
be noted that every effort shall be made by MBE and WBE contractors to
subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBES), in order to fulfill the goal requirement. This, however, may not
always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly
certified transportation service providers and there is no interest or
availability, and they can get assistance from other certified providers, the
Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the
work to a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by the non-MBE/WBE subcontractor not to
exceed the value of transportation services provided by MBE/WBE-owned
trucks on the contract.  Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed
under subcontract agreements between the MBE/WBE and the Contractor will
not count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing
business open to the general public. The lease must indicate that the
MBE/WBE has exclusive use of and control over the truck. This requirement
does not preclude the leased truck from working for others during the term of
the lease with the consent of the MBE/WBE, so long as the lease gives the
MBE/WBE absolute priority for use of the leased truck. This type of lease



DG00248 21 Alamance County

may count toward the MBE/WBE’s credit as long as the driver is under the
MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of
the MBE/WBE that they are subcontracted/leased to and their own company
name if it is not identified on the truck itself. Magnetic door signs are not
permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or
with the Contractor’s own forces or those of an affiliate. A MBE/WBE may only be
terminated after receiving the Engineer’s written approval based upon a finding of good
cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the
Engineer for approval on Form RF-1 (Replacement Request). If the Contractor fails to
follow this procedure, the Contractor may be disqualified from further bidding for a period of
up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional
MBE that was submitted at the time of bid may be used to fulfill the MBE
commitment. The same holds true if a committed WBE is terminated for good cause,
an additional WBE that was submitted at the time of bid may be used to fulfill the
WBE goal. A good faith effort will only be required for removing a committed
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to
cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to,
the following:

Q) Copies of written notification to MBES/WBES that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in
subcontracting other items of work in the contract.

2 Efforts to negotiate with MBES/WBEs for specific subbids including, at
a minimum:
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@) The names, addresses, and telephone numbers of MBEs/WBEs who
were contacted.

(b) A description of the information provided to MBES/WBEs regarding
the plans and specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining
bonding or insurance required by the Contractor.

(B)  Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by
the decertified firm will count toward the contract goal requirement.

2 When a committed MBE/WBE is decertified prior to the Department
receiving the SAF (Subcontract Approval Form) for the named MBE/WBE
firm, the Contractor shall take all necessary and reasonable steps to replace
the MBE/WBE subcontractor with another similarly certified MBE/WBE
subcontractor to perform at least the same amount of work to meet the
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the
same amount of work, a good faith effort must be submitted to NCDOT (see
A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be
performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall
participate in additional work to the same extent as the MBE/WBE participated in the
original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBESs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of
construction, and a portion or all of the work had been expected to be performed by a
committed MBE/WBE, the Contractor shall seek participation by MBES/WBEs unless
otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination
of work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall
seek additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation
caused by the changes.
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Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be
performed by a MBE/WBE subcontractor. The Department reserves the right to require
copies of actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall
submit a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to
beginning construction on the project. The plan shall include the names of all trucking firms
proposed for use, their certification type(s), the number of trucks owned by the firm, as well
as the individual truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials,
supplies or services, not otherwise documented by the SAF as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation shall also
indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE
and WBE firms, including material suppliers and contractors at all levels (prime,
subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or
(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal
of other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s
responsibility to report all monthly and final payment information in the correct reporting
manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from being approved for further work on future projects until the required information is
submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
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The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1 G112 A

There is no subsurface information available on this project. The Contractor shall make his
own investigation of subsurface conditions.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and
NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, to find ways to
recycle and reuse materials, to consider and minimize, where economically feasible, the
environmental impacts associated with agency land use and acquisition, construction,
maintenance and facility management for the benefit of the Citizens of North Carolina.

To achieve the mission of reducing environmental impacts across the state, the Department is
committed to supporting the efforts to initiate, develop and use products and construction
methods that incorporate the use of recycled, solid waste products and environmentally
sustainable practices in accordance with Article 104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or
diverted from landfills and any practice that minimizes the environmental impact on the
project annually on the Project Construction Reuse and Recycling Reporting Form. The
Project Construction Reuse and Recycling Reporting Form and a location tool for local
recycling facilities are available at:
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually
to valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please
contact the State Value Management Engineer at 919-707-4810.
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DOMESTIC STEEL.:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with
the following:

All steel and iron products that are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products may
be used provided the combined material cost of the items involved does not exceed 0.1% of
the total amount bid for the entire project or $2,500, whichever is greater. If invoices
showing the cost of the material are not provided, the amount of the bid item involving the
foreign material will be used for calculations. This minimal amount of foreign produced
steel and iron products permitted for use is not applicable to high strength fasteners.
Domestically produced high strength fasteners are required.

OUTSOURCING OQUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting
labor, work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make
gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e.
Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
Resources, Environment and Natural Resources, Health and Human Services, Juvenile
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. 8 133-32.
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Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have adopted
Executive Order 24.

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the
second sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a
workers’ compensation insurance carrier, or a certificate of compliance issued by the
Department of Insurance for self-insured subcontractors, irrespective of whether having
regularly in service fewer than three employees.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and
the resulting sedimentation and turbidity of surface waters. Comply with the requirements
herein regardless of whether or not a National Pollution discharge Elimination System
(NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure
that the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented
and maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction
operation that increases the potential for soil erosion or the possible sedimentation
and turbidity of surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for
the design of the project erosion and sediment control/stormwater plan.
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Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level Il and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and
for conducting the quality control program. The Certified Supervisor shall be on the
project within 24 hours notice from initial exposure of an erodible surface to the
project’s final acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so
that erosion and sediment control/stormwater measures are fully executed for
each operation and in a timely manner over the duration of the contract.

@ Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(© Attend all weekly or monthly construction meetings to discuss the
findings of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater practices
for the Contractor’s temporary work not shown on the plans, such as,
but not limited to work platforms, temporary construction, pumping
operations, plant and storage yards, and cofferdams.

U] Acquire applicable permits and comply with requirements for borrow
pits, dewatering, and any temporary work conducted by the Contractor
in jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely
and workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater
work prior to any suspension of the work.

Q) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater
issues due to the Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved
surfaces or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans
that are initialed and include the installation date of Best Management
Practices. These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and
field changes for use and review by Department personnel as well as
regulatory agencies.

2 Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCGO010000, General Permit to Discharge Stormwater under the NPDES,
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and states that the Department shall incorporate the applicable requirements
into its delegated Erosion and Sediment Control Program for construction
activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at
jurisdictional waters, regardless of size. Some of the requirements are, but are
not limited to:

@ Control project site waste to prevent contamination of surface or
ground waters of the state, i.e. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products,
and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and
stormwater discharge outfalls at least once every 7 calendar days,
twice weekly for construction related Federal Clean Water Act,
Section 303(d) impaired streams with turbidity violations, and within
24 hours after a significant rainfall event of 0.5 inch that occurs within
a 24 hour period.

(© Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records
for review by Department and Regulatory personnel upon request.

(e Implement approved reclamation plans on all borrow pits, waste sites
and staging areas.

()] Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and
sediment control/stormwater awareness, the Department’s NPDES
Stormwater Permit NCS000250 requirements, and the applicable
requirements of the General Permit, NCG010000.

Q) Report violations of the NPDES permit to the Engineer immediately
who will notify the Division of Water Quality Regional Office within
24 hours of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control
erosion, prevent sedimentation and follow provisions/conditions of permits.
The quality control program shall:

€)) Follow permit requirements related to the Contractor and
subcontractors’ construction activities.

(b) Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

(©) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

(d) Conduct the inspections required by the NPDES permit.
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(e Take corrective actions in the proper timeframe as required by the
NPDES permit for problem areas identified during the NPDES
inspections.

()] Incorporate erosion control into the work in a timely manner and
stabilize disturbed areas with mulch/seed or vegetative cover on a
section-by-section basis.

(9) Use flocculants approved by state regulatory authorities where
appropriate and where required for turbidity and sedimentation
reduction.

(h) Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Q) Remove temporary erosion or sediment control devices when they are
no longer necessary as agreed upon by the Engineer.

() The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection
records and make records available at all times for verification by the
Engineer.

(B)  Certified Foreman - At least one Certified Foreman shall be onsite for each type of
work listed herein during the respective construction activities to control erosion,
prevent sedimentation and follow permit provisions:

1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and
Level Il Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer
prior to work beginning.

The Contractor may request to name a single Level 1l Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request
shall be approved by the Engineer prior to work beginning.

(C)  Certified Installers - Provide at least one onsite, Level | Certified Installer for each of
the following erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2 Temporary Seeding

(3)  Temporary Mulching

4 Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation
(10)  Ditch liner/matting installation

(11)  Inlet protection
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(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute
a Level Il Foreman for a Level | Installer, provided the Level Il Foreman is not tasked
to another crew requiring Level Il Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level Il Certified
Designer on the erosion and sediment control/stormwater component of all
reclamation plans and if applicable, the certification number of the Level 111 Certified
Designer on the design of the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting
from improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater
related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due
to the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the
above actions.

(H)  Dismissal from a company for any of the above reasons.

()] Suspension or revocation of one’s certification by another entity.
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Suspension or revocation of a certification will be sent by certified mail to the certificant and
the Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or
permanent revocation of certification by responding, in writing, to the Chief Engineer within
10 calendar days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time
specified will result in a waiver of all future appeal rights regarding the adverse action taken.
The certificant will not be allowed to perform duties associated with the certification during
the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the
appeal. Decision of the Chief Engineer will be final and will be made in writing to the
certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct

compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in
streams, lakes or reservoirs designated as trout waters. For lakes and reservoirs not
designated as trout waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds
these levels due to natural background conditions, the existing turbidity level shall not be
increased.

If during any operating day, the downstream water quality exceeds the standard, the
Contractor shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is
due to natural background conditions. If the background turbidity measurements
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exceed the standard, operation of the pit and discharge can continue as long as the
stream turbidity levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional
sampling of all sampling locations during that 24-hour period in which the borrow pit
is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are
not brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the
State’s surface waters and the appropriate sampling locations. Sampling locations shall
include points upstream and downstream from the point at which the discharge enters these
waters. Upstream sampling location shall be located so that it is not influenced by backwater
conditions and represents natural background conditions. Downstream sampling location
shall be located at the point where complete mixing of the discharge and receiving water has
occurred.

The discharge shall be closely monitored when water from the dewatering activities is
introduced into jurisdictional wetlands. Any time visible sedimentation (deposition of
sediment) on the wetland surface is observed, the dewatering activity will be suspended until
turbidity levels in the stilling basin can be reduced to a level where sediment deposition does
not occur. Staining of wetland surfaces from suspended clay particles, occurring after
evaporation or infiltration, does not constitute sedimentation. No activities shall occur in
wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be
considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will
be maintained in a log within the project records. Records will include, at a minimum,
turbidity test results, time, date and name of sampler. Should the Department’s test results
exceed those of the Contractor’s test results, an immediate test shall be performed jointly
with the results superseding the previous test results of both the Department and the
Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at

http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to
address water quality standards. Tier I Methods include stilling basins which are standard
compensatory BMPs. Other Tier | methods are noncompensatory and shall be used when
needed to meet the stream turbidity standards. Tier Il Methods are also noncompensatory
and are options that may be needed for protection of rare or unique resources or where
special environmental conditions exist at the site which have led to additional requirements
being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits,
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for
the specific site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare
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or unique resources or special environmental conditions, Tier Il Methods may be required by
regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings
to plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32,
delete all of line 32, the first sentence of the second paragraph and the first word of the

second sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-18-2014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second
sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or
prior to expiration of 20% of the contract time, whichever date is later, unless otherwise
approved by the Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second
sentence of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to
be performed by the Contractor. If the Contractor sublets items of work but elects to
purchase material for the subcontractor, the value of the material purchased will be included
in the total dollar amount considered to have been sublet.
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PROJECT SPECIAL PROVISIONS - ROADWAY

BURNING RESTRICTIONS:
(7-1-95) 200, 210, 215 SP2 R05

Open burning is not permitted on any portion of the right-of-way limits established for this
project. Do not burn the clearing, grubbing or demolition debris designated for disposal and
generated from the project at locations within the project limits, off the project limits or at
any waste or borrow sites in this county. Dispose of the clearing, grubbing and demolition
debris by means other than burning, according to state or local rules and regulations.

SHOULDER AND FILL SLOPE MATERIAL.:
(5-21-02) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source
and Borrow Excavation is not included in the contract, no direct payment will be made for
this work, as the cost of this work will be part of the work being paid at the contract lump
sum price for Grading. If Borrow Excavation is included in this contract and the material
has been obtained from an authorized stockpile or from a borrow source, measurement and
payment will be as provided in Section 230 of the 2012 Standard Specifications for Borrow
Excavation.

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 4-21-15) 605, 609, 610, 650 SP6 ROL

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.
TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £ 0.01
Oxidized or Milled Asphalt 0.06 +£0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not
be overheated during storage, transport or at application.
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TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range

Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second
paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with

the NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/\Warm%
20Mix%20Asphalt%20Approved%20L ist.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT#
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F

A. The mix temperature, when checked in the truck at the roadway, shall be within plus
15° and minus 25° of the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of
the second paragraph. Line 7, in the second sentence of the second paragraph, replace
“275°F” with “275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines
15-17, replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location
of the paving operation away from artificial heat, do not meet Table 610-5.
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Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace
Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F
119.0B, C, D 35°F

SF9.5A, S9.5B 40°F*

S9.5C, S12.5C 45°FA
S9.5D, S12.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the

minimum surface and air temperature shall be 50°F.

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with
“tO”,

Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the
following:

TABLE 650-1
OGAFC GRADATION CRITERIA
. . Type FC-1 Type FC-2

Sieve Size (mm) Type FC-1 Modified Modified
19.0 - - 100
12.5 100 100 80 - 100
9.50 75-100 75-100 55-80
4.75 25 - 45 25-45 15 - 30
2.36 5-15 5-15 5-15
0.075 1.0-3.0 1.0-3.0 2.0-4.0

ASPHALT PAVER - FIXED AND MOBILE STRING LINE:
(10-21-03) (Rev. 1-17-12) 610 SP6 R06B

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and
resurfacing on this project. A fixed string line is required for the new pavement construction
on this project.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B 25.0B 4.4%
Asphalt Concrete Intermediate Course Type 1 19.0B 4.8%
Asphalt Concrete Surface Course Type S 9.5B 6.0%



DG00248 37 Alamance County

The actual asphalt binder content will be established during construction by the Engineer
within the limits established in the 2012 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section
620 of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 511.15 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at
supplier's terminals on April 1, 2015.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

STREET SIGNS AND MARKERS AND ROUTE MARKERS:
(7-1-95) 900 SP9 R02

Move any existing street signs, markers, and route markers out of the construction limits of
the project and install the street signs and markers and route markers so that they will be
visible to the traveling public if there is sufficient right of way for these signs and markers
outside of the construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the
project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any
signs and markers that will no longer be applicable after the construction of the project, at
locations directed by the Engineer for removal by others.

The Contractor shall be responsible to the owners for any damage to any street signs and
markers or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs
and markers and route markers as such work shall be considered incidental to other work
being paid for by the various items in the contract.

MATERIALS:
(2-21-12) (Rev. 5-19-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 ROL

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
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Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

If any change is made to the mix design, submit a new mix design (with the exception of an
approved pozzolan source change).

If any major change is made to the mix design, also submit new test results showing the mix
design conforms to the criteria. Define a major change to the mix design as:

Q) A source change in coarse aggregate, fine aggregate or cement.

2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash).

3) A quantitative change in coarse aggregate (applies to an increase or decrease greater
than 5%), fine aggregate (applies to an increase or decrease greater than 5%), water
(applies to an increase only), cement (applies to a decrease only), or pozzolan (applies

to an increase or decrease greater than 5%).

Use materials which do not produce a mottled appearance through rusting or other staining of
the finished concrete surface.
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the

following:
TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio Consistency Max. Cement Content

: Slump
e 2 gs 2 . . Non Air-
o9 S ©8 Air-Entrained . - - . Non-
7] O < Entrained 5] , @ Vibrated .
© € .2 X Concrete = - Vibrated
0§ S50 Concrete £ S £
= © Rounded Angular Rounded Angular S S ; i
Aggregate Aggt:ee— Aggregate Aggt:ee— Min. Max. Min. Max.
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AA Slip
Form 4,500 0.381 0.426 - - 15 - 639 715 - -
5-7
. . dry
Drilled Pier 4,500 - - 0.450 0.450 - 79 - - 640 800
wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
15
machine-
placed
B 2,500 0.488 0.567 0.559 0.630 ”t 4 508 - 545 -
hahd-
placed
Sand
Light- 4,500 - 0.420 - - 4 - 715 - - -
weight
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable 150 Flow-
Fill max.at = asneeded = asneeded | asneeded | as needed - able - - 40 100
excavatable 56 days
Flowable
Fill Flow- as
m:n_ 125 asneeded = asneeded = asneeded | as needed - able - - 100 needed
excavatable
4,500 .
design, 1.5slip
field form
Pavement 0.559 0.559 - - - 526 - - -
650 3.0 hand
flexural, place
design only
Pr t TS(E)EI) asneeded | as needed - - 6 as as as as as
ecas able needed needed needed needed needed
1077-1
See See
Prestress per Table Table - - 8 - 564 negsed - -

contract  1078-1  1078-1

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A),
Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following

to the table of item references:

Item Section
Type IL Blended Cement 1024-1

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF
EXCAVATIONS, line 30, add the following at the end of Section 1002:

(H) Handling and Storing Test Panels

Notify the Area Materials Engineer when preconstruction or production test panels
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are made within 24 hours of shooting the panels. Field cure and protect test panels
from damage in accordance with ASTM C1140 until the Department transports
panels to the Materials and Tests Regional Laboratory for coring.

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second
paragraph with the following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly
ash to each pound of cement replaced.

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third
paragraph through the sixth paragraph beginning with “If any change is made to the mix
design, submit...” through “...(applies to a decrease only).”

Page 10-6, Subarticle 1000-4(1), Use of Fly Ash, lines 36-2, replace the first paragraph with
the following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly
ash to each pound of cement replaced. Use Table 1000-1 to determine the maximum
allowable water-cementitious material (cement + fly ash) ratio for the classes of concrete
listed.

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL
RATIO, delete the table.

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT
CONCRETE, lines 30-31, delete the second sentence of the third paragraph.
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TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing
Std. 1

L
-
<
)
_D_m_ . 2" Jom 1 3/4"  1/2"  3/8" #4 #8 #10 #16 #40 = #200 Remarks
o) Size # 1
Q 90 20
< 4 100 100 55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
) 95- 35- .
¢ 467M @ 100 100 - 20 - 0-30 0-5 - - - - A Asphalt Plant Mix
< i .
w 5 - 100 w%o wa 0-10 05 - - - - - A AST, Sediment Control Stone
! AST, Str. Concrete,
g 57 -0 - 200 05 - - - A Shoulder Drain,
—_ Sediment Control Stone
-
< 57M - 100 9- - 25 - 0-10 0-5 - - - A AST, Concrete Pavement
() 100 45
< . .
o oM - - 100 %0 20 0-20 0-8 - - - - A AST
o 100 55
Ll ) ) 90- . 20- . ) . ) ) AST, Str. Concrete,
_M 67 100 oo cs 010 05 A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
n_._w 78M - - - 100 190 100 45 OD . ) ) A Str. Conc, Weep Hole Drains
o 35. Asphalt Plant Mix,
o 14M - - - - - 100 70 5-20 - 0-8 - A AST, Weep Hole Drains,
M_u Str. Concrete
85- 10-
T % 9 - - - - - 1000 L0 a0 - 010 - A AST
To R 75- 55- 35- 25- 14- 4- Aggregate Base Course,
m M ABC ) 100 97 ) 80 B 55 B 45 ) 30 128 Aggregate Stabilization
@35 ABC 75- 45- 20- 0- 0- : I
Y - - - - - -
u.lw ” A_/\_v 100 100 79 40 25 198 Maintenance Stabilization
=S Light-
g O . o o . 10 8% 5 o2 - 010 - 025 AST
NS weight 100 | 40
o
s A. See Subarticle 1005-4(A).
L B. See Subarticle 1005-4(B).
% m. C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL

AREA CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second

column in both tables, replace second row with the following:

Acceptable, but not to be used in the top 3 ft of embankment or backfill

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the

ninth paragraph:
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Use Type IL blended cement that meets AASHTO M 240, except that the limestone content
is limited to between 5 and 12% by weight and the constituents shall be interground. Class F
fly ash can replace a portion of Type IL blended cement and shall be replaced as outlined in
Subarticle 1000-4(1) for Portland cement. For mixes that contain cement with alkali content
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the
Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT
CONCRETE, replace with the following:
TABLE 1024-1
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE
Pozzolan Rate
20% - 30% by weight of required cement content
Class F Fly Ash with 1.0 Ib Class F fly ash per Ib of cement replaced
Ground Granulated 35%-50% by weight of required cement content
Blast Furnace Slag with 1.0 Ib slag per Ib of cement replaced
Microsilica 4_1%-8% by v_veight_of required cement content
with 1.0 Ib microsilica per Ib of cement replaced
Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second
sentence of the second paragraph with the following:

Tests shall be performed by AASHTO’s designated National Transportation Product
Evaluation Program (NTPEP) laboratory for concrete admixture testing.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the
following:

All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the
second paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically
stabilized earth (MSE) wall faces” with “temporary wall faces”.

Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first
sentence in the second paragraph:

Geotextiles will be identified by the product name printed directly on the geotextile. When
geotextiles are not marked with a product name or marked with only a manufacturing plant
identification code, geotextiles will be identified by product labels attached to the geotextile
wrapping. When identification is based on labels instead of markings, unwrap geotextiles
just before use in the presence of the Engineer to confirm that the product labels on both ends
of the outside of the geotextile outer wrapping match the labels affixed to both ends of the
inside of the geotextile roll core. Partial geotextile roles without the product name printed on
the geotextile or product labels affixed to the geotextile roll core may not be used.
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Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the
following:
TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement

Property Typel  Type2  Type3”® Type 4 Type 5° Test
Typical Shoulder Under  Temporary Soil Temporary Method
Application Drains RipRap  Silt Fence Stabilization Walls
Elongation 500, >5000  <25% < 50% <500  ASTM
(MD&CD)  ~ - - D4632
Grab Strength 100 IbC ASTM
(MD & CD) D4632
Tear Strength  Table 1°,  Table 1°, Table 1°, ASTM
(MD &CD)  Class 3 Class 1 i Class 3 ) D4533
Puncture ASTM
Strength i D6241
2,408
Ultimate (:;/If;ss
Tensile i i i i required ASTM
Strength otherwise D4595
(MD & CD) in the
contract)
Permittivity 0.20 sect¢  ASTM
D D4491
Apparent Toable 2 0 r  ASTM
Opening Size 15% to 50% Table7°  Tables®  989MM™  py75y
UV Stability In Situ Soil
. Passing No. 200 C G ASTM
(Retained 70%™ D4355
Strength)
A. Minimum roll width of 36" required.
B. Minimum roll width of 13 ft required.
C. MARYV per Article 1056-3.
D. AASHTO M 288.
E. US Sieve No. per AASHTO M 92.
F. Maximum average roll value.
G. After 500 hours of exposure.

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with
the following:

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles
attached to drainage cores that meet Table 1056-2.

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
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conformance to M306 loading (40,000 Ibs.) will be required only when noted on the design
documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following:
TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design
Compressive

28 Day Design
Compressive

Property Strength Strength
6,000 psi or less greater thgn
’ 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B),
(C) and (D) with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test,
ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt
Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion
Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the
product has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of
the description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to
patch spalled, cracked or broken concrete where vibration, shock or expansion and contraction are
expected.

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second
paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts
and other fixtures in hardened concrete, the manufacturer shall submit test results showing
that the bonding system will obtain 125% of the specified required yield strength of the
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fixture. Furnish certification that, for the particular bolt grade, diameter and embedment
depth required, the anchor system will not fail by adhesive failure and that there is no
movement of the anchor bolt. For certification and anchorage, use 3,000 psi as the minimum
Portland cement concrete compressive strength used in this test. Use adhesives that meet
Section 1081.

List the properties of the adhesive on the container and include density, minimum and
maximum temperature application, setting time, shelf life, pot life, shear strength and
compressive strength.

Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS,
replace with the following:
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second
sentence of the first paragraph with the following:

Manufacturers choosing to supply material for Department jobs must submit an application
through the Value Management Unit with the following information for each type and brand
name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph
replace “AASHTO M 237” with “the specifications”.

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence
of the last paragraph.

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1” with “Type 3”.

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of
Section 1081.:

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS
(A) General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides
rapid adherence to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Type 111 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of
rapid setting adhesive, due to its low viscosity, is appropriate only for use with embedded
traffic markers.

Type 1V — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C) Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).
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Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph
with the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM
A572 or ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be
coated as required by the plans. Galvanized sheet piles shall be coated in accordance with
Section 1076. Metallized sheet piles shall be metallized in accordance to the Project Special
Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy
coating and a 0.5 mil seal coating. Any portion of the metallized sheet piling encased in
concrete shall receive a barrier coat. The barrier coat shall be an approved waterborne
coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal
sprayed coating. The waterborne coating shall be applied at a spreading rate that results in a
theoretical 1.5 mil dry film thickness. The manufacturer shall issue a letter of certification
that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum
thermal sprayed alloy and suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type I,
Standard Setting. Use Type Il when the pavement temperature is above 60°F or per the
manufacturer’s recommendations whichever is more stringent. Use Type | when the
pavement temperature is between 50°F and 60°F or per the manufacturer’s recommendations
whichever is more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach
temporary pavement markers to the pavement surface when the pavement temperature is
between 32°F and 50°F or per the manufacturer’s recommendations whichever is more
stringent.

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081 with
“Article 1081-4".

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081 with
“Article 1081-4”.

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph
with the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200
ppm lead.

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC 8 109(r).

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add
the following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on
beads, without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is
detected, the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-
ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
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Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

Page 10-204, Table 1092-3 MINIMUM COEFFICIENT OF RETROREFLECTION
fOR NC GRADE A, replace with the following:
TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation ER:;gce % E é S % Fluorescent = Fluorescent
’ T — x ~
Angle, degrees degrees = £ 6 m  Yellow Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 45 9 2 36 27
HIGH STRENGTH CONCRETE FOR DRIVEWAYS:
(11-21-00) (Rev. 1-17-12) 848 SP10 R02

Use high early strength concrete for all driveways shown in the plans and as directed by the
Engineer. Provide high early strength concrete that meets the requirements of Article 1000-5
of the 2012 Standard Specifications.

Measurement and payment will be in accordance with Section 848 of the 2012 Standard
Specifications.

SHOULDER AND SLOPE BORROW:
(3-19-13) 1019 SP10 R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use soil
consisting of loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH
ranging from 5.5 to 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional
limestone is provided in accordance with the application rates shown in Table 1019-1A. Soil
type is identified during the soil analysis. Soils with a pH above 7.0 require acidic
amendments to be added. Submit proposed acidic amendments to the Engineer for review
and approval. Soils with a pH below 4.0 or that do not meet the PI requirements shall not be
used.

pH TEST Sandy Soils Silt Loam Soils Clay Loam Soils
RESULT Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
40-4.4 1,000 4,000 6,000
45-49 500 3,000 5,000
50-54 NA 2,000 4,000
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Note: Limestone application rates shown in this table are in addition to the standard rate of
4000 Ibs. / acre required for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for
Ph adjustment.

LUMP SUM PAYMENT FOR TRAFFIC CONTROL.:
(02/06/2013) LS-TC

The Contractor shall maintain traffic on North Oak Avenue, E. Lebanon Avenue, E.
College and E. Haggard during the life of construction and shall provide, install and
maintain all traffic control devices as shown in the Roadway Standard Drawings or as
directed by the Engineer.

The lump sum price bid for traffic control shall include but not be limited to providing
Signs (portable, stationary, or barricade), which includes detour signing, Truck
Mounted Attenuators (TMA), Changeable Message Signs (CMS), Flashing Arrow
Boards (FAB), Pilot Vehicle, Flaggers, Cones, Skinny Drums and Drums and all
labor, tools, equipment and incidentals necessary to furnish, install, maintain and
remove traffic control devices when no longer required.

Basis of Payment

Partial payments will be made on each payment estimate based on the following: Fifty
percent of the contract lump sum price bid will be paid on the first monthly estimate and
the remaining 50% of the contract lump sum price bid will be paid on each subsequent
estimate based on the percent of the project completed.

Payment will be made under:

Pay Item Pay Unit
Traffic Control Lump Sum

STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in
this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in
the amount of allotments made to the Department of Transportation by the Director for the
estimated payments for transportation project contract work to be performed in the
appropriation fiscal year. The allotments shall be multiyear allotments and shall be based on
estimated revenues and shall be subject to the maximum contract authority contained in
General Statute 143C-6-11(c). Payment for transportation project work performed pursuant
to contract in any fiscal year other than the current fiscal year is subject to appropriations by
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the General Assembly. Transportation project contracts shall contain a schedule of estimated
completion progress, and any acceleration of this progress shall be subject to the approval of
the Department of Transportation provided funds are available. The State reserves the right
to terminate or suspend any transportation project contract, and any transportation project
contract shall be so terminated or suspended if funds will not be available for payment of the
work to be performed during that fiscal year pursuant to the contract. In the event of
termination of any contract, the contractor shall be given a written notice of termination at
least 60 days before completion of scheduled work for which funds are available. In the
event of termination, the contractor shall be paid for the work already performed in
accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in
accordance with Subarticle 108-13(E) of the 2012 Standard Specifications.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor
shall supply an independent laboratory report for each lot to be tested. Results from seed so
sampled shall be final. Seed not meeting the specifications shall be rejected by the
Department of Transportation and shall not be delivered to North Carolina Department of
Transportation warehouses. If seed has been delivered it shall be available for pickup and
replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise
specified herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, ltchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed
species on the seed analysis label. Tolerances as applied by the Association of Official Seed
Analysts will NOT be allowed for the above noxious weeds except for Wild Onion and Wild
Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and
found germination percentages as reported by the North Carolina Department of Agriculture
and Consumer Services, Seed Testing Laboratory will be used. Allowances, as established
by the NCDOT, will be recognized for minimum pure live seed as listed on the following
pages.

The specifications for restricted noxious weed seed refers to the number per pound as
follows:
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Restricted Noxious Limitations per  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky
Bluegrass, Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter
whereas a maximum of 2% inert matter will be allowed on all other kinds of seed. In
addition, all seed shall not contain more than 2% other crop seed nor more than 1% total
weed seed. The germination rate as tested by the North Carolina Department of Agriculture
shall not fall below 70%, which includes both dormant and hard seed. Seed shall be labeled
with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other
crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage
situation. Those purchase orders of deficient seed lots will be credited with the percentage
that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live
seed will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed
will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson

Carpetgrass
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Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live
seed will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live
seed will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will
not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass Indiangrass

Big Bluestem Orchardgrass

Little Bluestem Switchgrass

Bristly Locust Yellow Blossom Sweet Clover

Birdsfoot Trefoil

ERRATA
(1-17-12) (Rev. 04-21-15)

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Z-4
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Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace ‘“sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source
of Pg.o75/Ppe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 7
Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace

“competion” with “completion”.

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B”
with “Portland Cement Concrete, Class A”.

Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16" with “Table 1081-2”,
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with
“Table 1081-4".

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these
tables with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with
the following: W = LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or”
and replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.
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Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace
“1633.01” with “1631.01”.

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any
part of the Contractor's operations is located within a quarantined area, thoroughly clean all
equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving from
the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United
States Department of Agriculture. Have the certificate or limited permit accompany the
article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those
specific project sites located in the quarantined area or for any regulated article used on this
project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or
with other articles. This includes movement of articles listed above that may be
associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

CoNO R WN
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MINIMUM WAGES
(7-21-09)

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall
pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes
in the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep
fully informed of all Federal and State Laws affecting his contract.

ON-THE-JOB TRAINING

Z-5

(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the
Alternate Program. Standard OJT requirements typically associated with individual projects
will no longer be applied at the project level. Instead, these requirements will be applicable
on an annual basis for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section
140, this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to
training employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status
is a primary objective of this special training provision. Accordingly, the Contractor shall
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make every effort to enroll minority and women as trainees to the extent that such persons
are available within a reasonable area of recruitment. This training commitment is not
intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated
upcoming year’s activity with the Department. At the beginning of each year, all contractors
eligible will be contacted by the Department to determine the number of trainees that will be
assigned for the upcoming calendar year. At that time the Contractor shall enter into an
agreement with the Department to provide a self-imposed on-the-job training program for the
calendar year. This agreement will include a specific number of annual training goals agreed
to by both parties. The number of training assignments may range from 1 to 15 per
contractor per calendar year. The Contractor shall sign an agreement to fulfill their annual
goal for the year.\

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level

workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established
are not all-inclusive. Where the training is oriented toward construction applications,
training will be allowed in lower-level management positions such as office engineers and
estimators. Contractors shall submit new classifications for specific job functions that their
employees are performing. The Department will review and recommend for acceptance to
FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman
level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the
Contractor retains primary responsibility for meeting the training and this provision is made
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applicable to the subcontract. However, only the Contractor will receive credit towards the
annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the
work classifications on the basis of the contractor’s needs and the availability of journeymen
in the various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have
successfully completed a training course leading to journeyman level status or in which they
have been employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee
with a certification Certificate showing the type and length of training satisfactorily
completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate
interview conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of
the prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as
follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who
is currently enrolled or becomes enrolled in an approved program and who receives training
for at least 50 percent of the specific program requirement. Trainees will be allowed to be
transferred between projects if required by the Contractor’s scheduled workload to meet
training goals.
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If a contractor fails to attain their training assignments for the calendar year, they may be
taken off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these
contract documents.

STABILIZATION REQUIREMENTS:
(11-4-11) S-1

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North
Carolina Department of Environment and Natural Resources Division of Water Quality.
Temporary or permanent ground cover stabilization shall occur within 7 calendar days from
the last land-disturbing activity, with the following exceptions in which temporary or
permanent ground cover shall be provided in 14 calendar days from the last land-disturbing
activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days
with no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are
defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and
permanent ground cover stabilization shall be achieved in accordance with the provisions in
this contract and as directed.

SEEDING AND MULCHING: (East)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used
shall be determined. All rates are in pounds per acre.

All Roadway Areas

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Waste and Borrow Locations

75%# Tall Fescue 754 Tall Fescue
25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 5004 Fertilizer

4000# Limestone 4000# Limestone
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon

Engineer’s request.

Approved Tall Fescue Cultivars

2" Millennium Duster

Avenger
Barlexas
Barlexas Il
Barrera
Barrington
Biltmore
Bingo
Bravo
Cayenne
Chapel Hill
Chesapeake
Constitution
Chipper
Coronado
Coyote
Davinci
Dynasty
Dominion

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per

59

Magellan
Endeavor Masterpiece
Escalade Matador
Falcon II, 1I, IV &V Matador GT
Fidelity Millennium
Finesse Il Montauk
Firebird Mustang 3
Focus Olympic Gold
Grande |1 Padre
Greenkeeper Paraiso
Greystone Picasso
Inferno Piedmont
Justice Pure Gold
Jaguar 3 Prospect
Kalahari Quest
Kentucky 31 Rebel Exeda
Kitty Hawk Rebel Sentry
Kitty Hawk 2000 Regiment 11
Lexington Rembrandt

Alamance County

Rendition
Scorpion
Shelby
Signia
Silverstar
Southern Choice Il
Stetson
Tarheel
Titan Ltd
Titanium
Tomahawk
Tacer
Trooper
Turbo
Ultimate
Watchdog
Wolfpack

acre and add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided
the 1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount

of plant food as a 10-20-20 analysis and as directed.

WATTLE:
(10-19-10) (Rev. 1-17-12)

Description

1060,1630,1631

T1

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.
Wattles are used on slopes or channels to intercept runoff and act as a velocity break.

Wattles are to be placed at locations shown on the plans or as directed.

Installation shall

follow the detail provided in the plans and as directed. Work includes furnishing materials,

installation of wattles, matting installation, and removing wattles.

Materials

Wattle shall meet the following specifications:
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100% Curled Wood(Excelsior) Fibers
Minimum Diameter 12 in.

Minimum Density 2.5 Io/ft® +/- 10%

Net Material Synthetic

Net Openings lin.x1in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Stakes shall be used as anchors.

Provide hardwood stakes a minimum of 2-ft. long with a 2" x 2" nominal square cross
section. One end of the stake must be sharpened or beveled to facilitate driving down into
the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the 2012 Standard Specifications,
or shall meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at
the end of each section of wattle. A minimum of 4 stakes shall be installed on the
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and
according to the detail. Install a minimum of 2 stakes on the upstream side of the wattle
according to the detail provided in the plans. Stakes shall be driven into the ground a
minimum of 10" with no more than 2" projecting from the top of the wattle. Drive stakes at
an angle according to the detail provided in the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch
slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6".

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the 2012 Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are
removed, and shall remove and dispose of silt accumulations at the wattles when so directed
in accordance with the requirements of Section 1630 of the 2012 Standard Specifications.

Measurement and Payment

Wattle will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to install the Wattle.
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Matting will be measured and paid for in accordance with Article 1631-4 of the 2012
Standard Specifications, or in accordance with specifications provided elsewhere in this
contract.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of
500 pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio
is maintained and the rate of application adjusted to provide the same amount of plant food as
16-8-8 analysis and as directed.

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation at stream banks and disturbed areas
within the project limits as directed.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain
sediment around any erodible material stockpile areas as directed.

SILT BASIN, TYPEB

Division 7 (4-24-2015)

The Contractor shall install baffles in all “Type B Silt Basins”. For basins that are 20 feet or
less in length, the Contractor shall install two (2) baffles. For basins that are greater than 20
feet in length, the Contractor shall install three (3) baffles.

Baffles shall be Coir Fiber and shall be in accordance with Section 1640 of the 2012
Standard Specifications.

No separate payment will be made for providing or installing baffles as all labor and
materials will be considered incidental to the construction of “Silt Basin, Type B”.

SILT FENCE WATTLE BREAK

Division 7 (4-24-2015)

The Contractor shall install “Silt Fence Wattle Breaks” at every point along the silt fence that
water leaves the project.

Wattles used for this work shall be in accordance with the provision entitled “Wattles” found
elsewhere in this document. Silt Fence Wattle Breaks shall be installed in accordance with
the detail entitled “Silt Fence Wattle Break Detail” found elsewhere in this document.

Payment will be made per linear foot of wattle installed. No additional compensation will be
made for this work as it is considered incidental to price and payment for “Wattles”
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12" WATTLE

VIEW FROM SLOPE

FILL SLOPE

NOTES:

USE MINIMUM 12 IN. DIAMETER EXCELSIOR WATTLE AND LENGTH OF 10 FT.
EXCAVATE A 1 TO 2 INCH TRENCH FOR WATTLE TO BE PLACED.

DO NOT PLACE WATTLE ON TOE OF SLOPE.

USE 2 FT. WOODEN STAKES WITH A 2 IN. BY 2 IN. NOMINAL CROSS SECTION.

INSTALL A MINIMUM OF 2 UPSLOPE STAKES AND 4 DOWNSLOPE STAKES AT AN
ANGLE TO WEDGE WATTLE TO GROUND.

PROVIDE STAPLES MADE OF 0.125 IN. DIAMETER STEEL WIRE FORMED INTO A
U SHAPE NOT LESS THAN 12" IN LENGTH.

INSTALL STAPLES APPROXIMATELY EVERY 1 LINEAR FOOT ON BOTH SIDES OF
WATTLE AND AT EACH END TO SECURE IT TO THE SOIL.

WATTLE INSTALLATION CAN BE ON OUTSIDE OF THE SILT FENCE AS DIRECTED.

INSTALL TEMPORARY SILT FENCE IN ACCORDANCE WITH SECTION 1605 OF THE
STANDARD SPECIFICATIONS.

INSET A
1"-2" TRENCH
12" WATTLE

SILT FENCE POST

SEE INSET A
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TRENCHING FOR BASE COURSE:
(7-1-95) (Rev. 8-21-12) (3-10-15) 610 SP6 R79AR/AWCK

Perform all trenching necessary to place the asphalt concrete base course widening in accordance with the
typical sections, at locations shown on the sketch maps, and as directed by the Engineer.

Trenching shall be done with a milling machine. The trench shall be the width noted on the Typical
Sections +/- 0.1°. If the trench excavation exceeds the 0.1 tolerance, the Contractor will be required to
backfill the trench with approved material (earth or asphalt) at no cost to the Town or Department and
retrench to the proper width when directed by the Engineer.

Contractor shall mill portion of existing pavement from approximate station 2+60 (end of existing curb)
to approximate station 3+60 to provide a minimum 2-ft wide trench between remaining pavement and
proposed curb and gutter to allow a 2-ft minimum width of intermediate course and first course of surface
course. In addition, Contractor shall mill an additional 1.5 depth to provide a 1-ft overlap onto existing
pavement when the final surface course in installed, See Milling Project Special Provision for additional
information.

Perform the trenching for the base course on the same day that the base course is to be placed. If the base
course cannot be placed on the same day the trench section is excavated, backfill the trench with earth
material and compact it to the satisfaction of the Engineer. Once the trench is open, perform backfilling
and re-opening of the trench at no cost to the Department.

The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted
by the Engineer. In widening, operate equipment and conduct operations in the same direction as the
flow of traffic.

Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer. Shape and
compact the subgrade in the widened areas to the satisfaction of the Engineer. Compact the asphalt
concrete base course in the widened areas in accordance with the provisions of Article 610-9 of the
2012 Standard Specifications.

Stockpile the excavated earthen material from trenching operation in an erosion control protected area or
as directed by the Engineer. Excavated asphalt materials shall be disposed of off-site in an environmental
friendly manner. Remove all excavated material from all drives to provide ingress and egress to abutting
properties and from in front of mailboxes and paper boxes. Saw a neat edge and remove all asphalt
and/or concrete driveways, and existing asphalt widening, as directed by the Engineer, to the width of the
widening and dispose of any excavated concrete or asphalt materials. Properly reconnect driveways.

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer. Properly
dispose of any excess material remaining after this operation.

No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on
shoulder area, backfilling trench, or removal of spoil material, as the cost of this work shall be included in
the lump sum bid for Grading.

Payment for asphalt concrete base course and surface course will be paid for at the contract unit prices in
accordance with Section 610 of the 2012 Standard Specifications, except as noted in this Provision.
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MILLING:
(3-9-15) AWCK

Milling work for this project shall be performed in accordance with Section 607 of the North Carolina
Standard Specifications for Roads and Structures and consists of milling existing pavement for a depth of
0-2” and 0-7” as defined in this Project Special Provision. Contractor shall mill a narrow strip beginning
at the end of existing curb, approximate station 2+60, and continue in a northern direction adjacent to the
proposed curb and gutter and around the radius of the SW quadrant of the intersection with East College
Avenue to approximate station 4+15, 59-ft left, as shown on plans. Similarly a second narrow strip is to
be milled from approximate station 4+34, 51-ft left (terminus of proposed asphalt widening) around the
NW radius of East College Avenue continuing in northern direction to East Haggard Avenue and around
the SW radius of East Haggard Avenue to approximate station 9+40, 40-ft left.

The contractor will be required to mill a minimum of 1-ft wide strip from edge of existing pavement over
to the existing white edge of pavement line (width varies up to 3-ft off edge of pavement). The depth of
the proposed asphalt milling is approximately 1.5” and the purpose of the milling is to provide a
minimum 1-ft wide overlap of the final surface course at the existing edge of pavement joint and to
provide a smooth and uniform transition of final surface course from existing pavement to the proposed
edge of gutter. In addition, from station 6+90 to 8+80, the contractor shall mill the superelevated
pavement to provide a ridge line 0.1-ft above edge of proposed gutter (see note on plans).

The Contractor shall mill an area of existing pavement between 6+98 left to 7+33 left as directed by the
Engineer and in accordance with the driveway grades shown on Sheet 2 of the plans to provide a uniform
slope from back of curb to proposed Driveway Drop Inlet and from said drop inlet to end of existing curb
and gutter for driveway to Elon University and as shown on the Plans. The depth of the milling shall be
from 0 to 7”. Depending on the condition of the remaining subgrade or sub-base material, the Engineer
may direct and require additional milling and or subgrade stabilization to provide a suitable base for
driveway access.

Payment for Milling will be made at the contract unit price for milling per the defined depths established
in the Bid Form or Proposal. Measurements will be in accordance with Section 607-5.

UTILITY ADJUSTMENTS BY TOWN:
(3-9-15) AWCK

Contractor is advised that the Town of Elon maintains the existing sanitary sewer collection system and
the water distribution system within the existing project limits. Contractor shall coordinate adjustments
and relocation of existing water meter, fire hydrants, water valves and manholes within the project limits.
The Town’s Water and Sewer Maintenance Department will be responsible for making the adjustments to
existing Town infrastructure. A summary all existing known utilities are summarized as follows:

A. Approximate Station 1+10: Adjust existing water meter to proposed finish grade.

B. Approximate Station 4+52: Existing Fire Hydrant to be relocated beyond proposed sidewalk.
Contractor shall provide stakeout information or provide distance from edge of pavement to face
of hydrant. Town may elect to install a gate valve on existing hydrant leg and if so, the gate valve
will be required to be adjusted to proposed finish grade. Existing valves (2) in pavement should
not be required to be adjusted as they are outside paving limits.

Approximate Station 6+51: Existing water meter to be adjusted to proposed finish grade.
Approximate Station 8+14: Adjust sanitary sewer manhole to proposed finish pavement grade.
Approximate Station 9+33: Existing sanitary sewer manhole in close proximity to milling/paving
limits. Coordinate with Town if manhole needs to be adjusted.

mo o



F. Approximate Station 9+62: EXisting gate valves (2) in pavement east of proposed crosswalk. No
adjustments anticipated to existing gate valves.

G. Approximate Station 9+75: Existing fire hydrant behind curb and gutter and east of proposed
curb ramp is in close proximity to proposed curb ramp. No adjustments anticipated to existing fire

hydrant.

H. Approximate Station 9+77: Existing sanitary sewer manhole behind curb and gutter and west of
existing driveway. No adjustments anticipated to existing sanitary sewer manhole.

No additional payment will be made for work associated with Utility Adjustments By Town as the work
is considered incidental to the project.

EXISTING UTILITIES BY OTHERS:

(3-9-15)

AWCK

All utilities shown on the Construction Drawings are based on the best available information at time
Construction Drawings were prepared.

The following is a list of existing utility companies within the Project Limits and have the potential for
conflict with the proposed improvements:

A. Duke Energy:

1)
2)
3)

4)

5)

6)
7)
8)

9

Approximate Station 1+99: Existing power pole left with overhead utility lines. Pole is
located between fill slope and proposed silt fence.

Approximate Station 2+72: Existing power pole left with overhead utility lines. Pole is
located at cut/fill line and between proposed silt fence.

Approximate Station 4+03: Existing power pole left with overhead utility lines. Pole is
located behind proposed curb and gutter and east of proposed curb ramp.

Approximate Station 5+33: Existing power pole, left with overhead utility lines. Pole is
located behind proposed curb and gutter and Contractor shall transition width of sidewalk
to provide a minimum sidewalk width of 4-ft at pole or as directed by the Engineer.
Grading work anticipated around pole.

Approximate Station 6+58 to 6+60: Two existing power poles shown on plans with 1
pole having overhead utility lines and the other not (pole with no lines to be removed by
Duke Energy). Pole with overhead utility lines (6+60) is proposed to be relocated behind
sidewalk similar to pole at approximate station 5+33. Transition sidewalk width as
directed by Engineer, if required. Grading work anticipated at pole location.

Approximate Station 7+88: Existing power pole left with overhead utility lines. Grading
work anticipated around pole.

Approximate Station 8+57: Existing power pole left with overhead utility lines. Pole
located beyond proposed fill slope but within temporary construction easement.
Approximate Station 9+28: Existing power pole left with overhead utility lines. Pole is
located west of proposed curb ramp.

No modifications anticipated to power pole locations and or overhead utility lines with
the exception to a new pole to be installed by Duke Energy at approximate station 6+60.



B. Piedmont Natural Gas:

1) Approximate Station 4+08: Existing gas line crosses centerline of N. Oak Avenue and
extends in an eastern and western direction. The gas line has been located to be
approximately 5-7 feet south of the existing edge of pavement. The line to the west
appears to connect to the existing gas line on the west side of N. Oak Avenue,
approximately 16-left of centerline of project. No apparent utility conflicts are anticipated
with gas line on east side of project.

2) Approximate Station 3+99: Existing gas line appears to tee into existing gas line on N.
Oak Avenue. Existing gas valve is approximately 20-ft left of centerline. Gas line appears
to be installed around power pole in a WNW direction until the gas line parallels the
southern edge of pavement of East College Avenue. Depending on the actual horizontal
and vertical location of the gas line, the potential exists for a conflict with proposed drop
inlet No. 7 and the 15” RCP from Drop Inlet No. 7 to CB No.8.

3) An existing gas line has been located on the western shoulder of N. Oak Avenue from the
southern side of East College Avenue to beyond the north curb on East Haggard Avenue.
Depending on the horizontal and vertical alignment of the gas line, the potential exists for
conflict at CB No.8 and from CB No. 5 to CB No. 2. A potential conflict at the pipe
installation between CB No. 1 and JMH No. 9; however, it is anticipated that the depth of
the gas line will be below the invert of the proposed pipe. No other conflicts north of CB
No. 1 are anticipated with gas line.

C. Time Warner Cable:

1) Approximate Station 1+97: Existing underground box is located left and existing cables
connect to nearby power pole at approximate station 1+99. Box will require adjusting to
proposed finish grade.

D. AT&T:

1) An existing communication line has been located on the western side of the existing
pavement of North Oak Avenue. Communication cable was installed in early 2014 and
installed using a directional bore. The cable was proposed to be installed to provide a
depth of at least 5-ft beneath the existing sanitary sewer lines at East College Avenue and
5-ft below the edge of pavement elsewhere. No conflicts are anticipated with the
communication line.

Contractor shall have all existing utilities located prior to construction and field locate all
potential conflicts identified above and others as determined by field examination. Any potential
conflict shall be brought to the attention of the Engineer prior to beginning construction.
Engineer will work with existing utility company to resolve any conflicts with proposed
construction and provide direction to the Contractor prior to Contractor beginning work.

In the event that existing utilities are required to be relocated, and the Contractor is delayed in
beginning work, then the Contractor will be entitled to an extension of time as approved by the
Engineer and in accordance with Section 108-10 of the North Carolina Standard Specifications for
Roads and Structures.

No direct payment will be made for Existing Utilities By Others work as the cost is considered
incidental to the project.
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that
any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Altest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL
AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that
any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that
any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent
or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint
of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24
within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding
for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes
any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.
On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in
the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On
Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal

NOTARY SEAL NOTARY SEAL NOTARY SEAL
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this Subscribed and sworn to before me this Subscribed and sworn to before me this

day of 20 day of 20 __ dayof 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of

My Commission Expires: My Commission Expires: My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that
any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that
any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION
Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at
any time the bidder learns that his certification was erroneous when he submitted his
debarment certification or explanation filed with the Department, or has become
erroneous because of changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal,
and voluntarily excluded, as used in this provision, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. A
copy of the Federal Rules requiring this certification and detailing the definitions and
coverages may be obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter
into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in NCDOT contracts,
unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this
form he will include the Federal-Aid Provision titled Required Contract Provisions
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the
Department, without subsequent modification, in all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier
covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded
from the covered transaction, unless he knows that the certification is erroneous. The
bidder may decide the method and frequency by which he will determine the eligibility of
his subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
provision. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if
the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e.  Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an
explanation with this submittal. An explanation will not necessarily result in denial of
participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.
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LISTING OF MBE/WBE SUBCONTRACTORS

F-9

Alamance County

Sheet of
. * Agreed ok
Firm Name and Address | Cle [ 1€m Item Description upon Unit Dollar Volume of
One No. . Item
Price
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the

contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price:
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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LISTING OF MBE/WBE SUBCONTRACTORS

Alamance County

Sheet of
. * Agreed *x D
. o X ollar Volume of
Firm Name and Address | Circle | Item Item Description upon Unit
One No. Pri Item
rice

Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
* The Dollar Volume shown in this column shall be the ** Dollar Volume of MBE Subcontractor $
Actual Price Agreed Upon by the Prime Contractor and the
MBE/WBE subcontractor, and these prices will be used to MBE Percentage of Total Contract Bid Price %
determine the percentage of the MBE/WBE participation in
the contract. ** Dollar Volume of WBE Subcontractor $
** Dollar Volume of MBE/WBE Subcontractor Percentage ~ WBE Percentage of Total Contract Bid Price %

of Total Contract Bid Price:

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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ADDENDA

ADDENDUM #1

I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #3.

Alamance County




Apr 28, 2015 7:27 am ITEMIZED PROPOSAL FOR CONTRACT NO. DG00248 Page 1 of 3
County : Alamance

Line Item Number Sec Description Quantity Unit Cost Amount
# #

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0043000000-N 226 GRADING Lump Sum L.S.
0003 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 525
TION sy
0004 0366000000-E 310 15" RC PIPE CULVERTS, CLASS 408
11l LE
0005 0372000000-E 310 18" RC PIPE CULVERTS, CLASS 190
11l LE
0006 0995000000-E 340 PIPE REMOVAL 100
LF
0007 1099500000-E 505 SHALLOW UNDERCUT 125
CY
0008 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 250
TION TON
0009 1220000000-E 545 INCIDENTAL STONE BASE 125
TON
0010 1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" 220
TO *kkkkk! SY
0-2" DEPTH
0011 1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" 65
TO K*kkkkk! SY
0-7" DEPTH
0012 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 110
B25.0B TON
0013 1498000000-E 610 ASPHALT CONC INTERMEDIATE 40
COURSE, TYPE 119.0B TON
0014 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 50
TYPE S9.5B TON
0015 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 9
TON
0016 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 10
EA
0017 2364000000-N 840 FRAME WITH TWO GRATES, STD 2

840.16 EA
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0018 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 6
840.03, TYPE ** EA
E,F&G
0019 2396000000-N 840 FRAME WITH COVER, STD 840.54 1
EA
0020 2484000000-E SP GENERIC DRAINAGE ITEM 24
FRAME WITH GRATES, DRIVEWAY DR LE
OP INLET
STD. 840.30
0021 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 600
LF
0022 2591000000-E 848 4" CONCRETE SIDEWALK 441
SY
0023 2605000000-N 848 CONCRETE CURB RAMP 5
EA
0024 2612000000-E 848 6" CONCRETE DRIVEWAY 80
SY
0025 3628000000-E 876 RIP RAP, CLASS | 5
TON
0026 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 10
SY
0027  4399000000-N 1105 TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0028 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,800
LINES (4", 120 MILS) LF
0029 4697000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 72
LINES (8", 120 MILS) LE
0030 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 150
LINES (24", 120 MILS) LF
0031 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1
SYMBOL (90 MILS) EA
0032 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 45
LINES (4") LE
0033 6000000000-E 1605 TEMPORARY SILT FENCE 300
LF
0034 6006000000-E 1610 STONE FOR EROSION CONTROL, 10
CLASS A TON
0035 6012000000-E 1610 SEDIMENT CONTROL STONE 5

TON
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0036 6030000000-E 1630 SILT EXCAVATION 50
CcYy
0037 6042000000-E 1632 1/4" HARDWARE CLOTH 108
LF
0038 6071010000-E SP WATTLE 120
LF
0039 6084000000-E 1660 SEEDING & MULCHING 0.3
ACR
0040 6090000000-E 1661 SEED FOR REPAIR SEEDING 60
LB
0041 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.3
TON
0042 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 30
LB
0043 6108000000-E 1665 FERTILIZER TOPDRESSING 0.15
TON

0727/Apr28/Q6155.75/D138332310000/E43 Total Amount Of Bid For Entire Project :
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